DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 26/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 15:17
PS&E JOB NO: 01B002 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 006032 REGION NO : 2 AWARDED ON : Feb 23 2001
VERSI ON NO : 1 WORK ORDER# : XL1036
HY D8R 285 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : \?\E Ni_?gHEE £ VER BRI DGE DUNKI N & BUSH, | NC. A & A COATINGS, | NC. ROBI SON- PREZI 0OSO, | NC.
285/ 20 E&W PAl NTI NG 4648 PACI FI C HI GHWAY 4217 LAKERI DGE DR E 10114 SHOEMAKER AVE
01B002 90670- 3444
PROJECT - BH0285(011), STPF-0285(011) BELLI NGHAM WA 982269016 SUMNER WA 983906704 SANTA FE SPRINGS CA 90670(
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 225600 CONTRACTOR NUMBER : 100004 CONTRACTOR NUMBER : 100218
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 37.48% 54.38% 0.15%
64, 505. 00 88, 680. 00 24,175 99, 581. 00 35,076 64, 600. 00 95
STRUCTURE
2 BRIDGE NO. 285/ 20W FLOORBEAM REPAI R
L.S. 67.53% 124.22% 166. 67 %
57, 000. 00 95, 490. 00 38, 490 127, 805. 00 70, 805 152, 000. 00 95, 000
3 CLEANI NG AND PAI NTI NG BRI DGE NO. 285/20 E
L.S. 0.47% -17.60% 9.76 %
420, 000. 00 421, 989. 00 1,989 346, 077. 00 -73,923 461, 000. 00 41, 000
4 CLEANI NG AND PAI NTI NG BRI DGE NO. 285/20 W
L.S. -40.59% -11.26% -20.58%
260, 000. 00 154, 462. 00 -105, 538 230, 725. 00 -29, 275 206, 500. 00 -53, 500
5 CONTAI NVENT OF ABRASI VES
L.S. -15.44% 60. 00 % 133.87%
75, 000. 00 63, 420. 00 -11, 580 120, 000. 00 45, 000 175, 400. 00 100, 400
6 TESTING AND DI SPOSAL OF CONTAI NVENT WASTE
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
7 SEQUENTI AL ARROW SI GN
650. 0000 HR 4.5000 6. 0000 33.33% 6. 9000 53.33% 7.5000 66. 67 %
2,925. 00 3, 900. 00 975 4, 485. 00 1, 560 4,875. 00 1,950
8 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 000. 0000 4,500. 0000 50. 00% 5, 175. 0000 72.50% 5, 300. 0000 76.67 %
6, 000. 00 9, 000. 00 3, 000 10, 350. 00 4,350 10, 600. 00 4,600
9 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
2000. 0000 HR 3. 0000 0. 5000 -83.33% 0. 6000 -80.00% 0. 6000 -80.00%
6, 000. 00 1, 000. 00 -5,000 1, 200. 00 -4, 800 1, 200. 00 - 4,800
10 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -90.00% -86.20% -88.00%
5, 000. 00 500. 00 - 4,500 690. 00 -4,310 600. 00 -4, 400
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DATE: 01/ 26/ 2001
TI ME: 15: 17

PS&E JOB NO: 01B002 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 006032 REGION NO : 2 AWARDED ON : Feb 23 2001
VERSI ON NO : 1 WORK ORDER# : XL1036
HY D8R 285 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : \?\E Ni_?gHEE £ VER BRI DGE DUNKI N & BUSH, | NC. A & A COATINGS, | NC. ROBI SON- PREZI 0OSO, | NC.
285/ 20 E&W PAl NTI NG 4648 PACI FI C HI GHWAY 4217 LAKERI DGE DR E 10114 SHOEMAKER AVE
01B002 90670- 3444
PROJECT BH 0285(011), STPF-0285(011) BELLI NGHAM WA 982269016 SUMNER WA 983906704 SANTA FE SPRINGS CA 90670(
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 225600 CONTRACTOR NUMBER : 100004 CONTRACTOR NUMBER : 100218
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
11 TRAFFI C CONTROL LABOR
450. 0000 HR 33. 0000 30. 0000 -9.09% 33. 5000 1.52% 34. 1000 3.33%
14, 850. 00 13, 500. 00 -1, 350 15, 075. 00 225 15, 345. 00 495
12 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 25. 0000 -37.50% 30. 0000 -25.00% 30. 0000 -25.00%
3, 000. 00 1, 875. 00 -1,125 2, 250. 00 -750 2, 250. 00 -750
13 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 35. 0000 35. 0000 0.00% 40. 0000 14.29% 41. 2000 17.71%
22, 750. 00 22, 750. 00 0 26, 000. 00 3, 250 26, 780. 00 4,030
14 CONSTRUCTI ON SI GNS CLASS A
150. 0000 S. F. 15. 0000 6. 0000 -60.00% 6. 9000 -54.00% 7.5000 -50.00%
2, 250. 00 900. 00 -1, 350 1, 035. 00 -1, 215 1, 125. 00 -1,125
OTHER | TEMS
15 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
25. 00 25. 00 25.00 25.00
16 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
17 SPILL PREVENTI ON PLAN
L.S. 150. 00% -50.00% 900. 00 %
1, 000. 00 2, 500. 00 1, 500 500. 00 -500 10, 000. 00 9, 000
CONTRACT TOTAL $950, 302. 00 $889, 988. 00 -6.35% $995, 795. 00 4.79% $1, 142, 297. 00 20.20%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 26/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 15:17
PS&E JOB NO: 01B002 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 006032 REGION NO : 2 AWARDED ON : Feb 23 2001
VERSI ON NO : 1 WORK ORDER# : XL1036
HY D8R 285 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE © SR 285 ROOT PAINT & GLASS CO. INC. ¢ C.D.S PAINTING & COATINGS, I
VENATCHEE RI VER BRI DGE 422 S ADAMB ST 11125 E RI NEAR RD
285/ 20 E&W PAI NTI NG
01B002 98550- 1302
PROJECT - BH0285(011), STPF-0285(011) HOQUI AM WA 985500698 VALLEYFORD WA 99036974¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 707800 CONTRACTOR NUMBER : 100057
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -53.49% 59.83%
64, 505. 00 30, 000. 00 - 34,505 103, 100. 00 38,595
STRUCTURE
2 BRIDGE NO. 285/ 20W FLOORBEAM REPAI R
L.S. -1.75% 70.18%
57, 000. 00 56, 000. 00 -1, 000 97, 000. 00 40, 000
3 CLEANI NG AND PAI NTI NG BRI DGE NO. 285/20 E
L.S. 51.90% 48. 46 %
420, 000. 00 638, 000. 00 218, 000 623, 550. 00 203, 550
4 CLEANI NG AND PAI NTI NG BRI DGE NO. 285/20 W
L.S. 42.12% 43.56 %
260, 000. 00 369, 500. 00 109, 500 373, 255. 00 113, 255
5 CONTAI NVENT OF ABRASI VES
L.S. -33.33% 20.00 %
75, 000. 00 50, 000. 00 - 25,000 90, 000. 00 15, 000
6 TESTING AND DI SPOSAL OF CONTAI NVENT WASTE
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
7 SEQUENTI AL ARROW SI GN
650. 0000 HR 4.5000 7.0000 55.56 % 6. 0000 33.33%
2,925. 00 4,550. 00 1,625 3, 900. 00 975
8 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 000. 0000 2, 000. 0000 -33.33% 4,500. 0000 50. 00 %
6, 000. 00 4, 000. 00 -2,000 9, 000. 00 3,000
9 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
2000. 0000 HR 3. 0000 2.0000 -33.33% 0. 5000 -83.33%
6, 000. 00 4, 000. 00 -2,000 1, 000. 00 -5, 000

10 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -70.00% -90. 00 %
5, 000. 00 1, 500. 00 - 3,500 500. 00 -4,500
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DATE: 01/ 26/ 2001

Bl D CHECK REPORT TIMVE: 15:17
PS&E JOB NO: 01B002 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 006032 REGION NO : 2 AWARDED ON : Feb 23 2001
VERSI ON NO : 1 WORK ORDER# : XL1036
HAWY D8R 285 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : SR 285 ROOT PAINT & GLASS CO. INC. ¢ C.D.S PAINTING & COATINGS, I
VENATCHEE RI VER BRI DGE 422 S ADAMS ST 11125 E RI NEAR RD
285/ 20 E&W PAI NTI NG
01B002 98550- 1302
PROJECT BH 0285(011), STPF-0285(011) HOQUI AM WA 985500698 VALLEYFORD WA 99036974¢
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 707800 CONTRACTOR NUMBER : 100057
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
11 TRAFFI C CONTROL LABOR
450. 0000 HR 33. 0000 25. 0000 -24.24% 29. 0000 -12.12%
14, 850. 00 11, 250. 00 -3, 600 13, 050. 00 -1, 800
12 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 25. 0000 -37.50% 25. 0000 -37.50%
3, 000. 00 1, 875. 00 -1,125 1, 875. 00 -1,125
13 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 35. 0000 26. 0000 -25.71% 35. 0000 0.00%
22, 750. 00 16, 900. 00 -5, 850 22, 750. 00 0
14 CONSTRUCTI ON SI GNS CLASS A
150. 0000 S. F. 15. 0000 5. 0000 -66.67% 6. 0000 -60.00%
2, 250. 00 750. 00 -1, 500 900. 00 -1, 350
OTHER | TEMS
15 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
25. 00 25. 00 25. 00
16 M NOR CHANGE
CALC 0. 00% 0.00%
-3.00 -3.00 -3.00
17 SPILL PREVENTI ON PLAN
L.S. -75.00% 250. 00 %
1, 000. 00 250. 00 - 750 3, 500. 00 2,500
CONTRACT TOTAL $950, 302. 00 $1, 198, 597. 00 26.13% $1, 353, 402. 00 42. 42%



